EXHIBIT C
PRECONSTRUCTION AND GENERAL CONDITIONS
NORFOLK FIRE HOUSE

Note: One (1) month is considered to be 173 hours	Sep-23	Oct-23	Nov-23	Dec-23	Jan-24	Feb-24	Mar-24	Apr-24	May-24	Jun-24	Jul-24	Aug-24	Sep-24	Oct-24	Nov-24	Dec-24	Jan-25	Feb-25	Mar-25	Apr-25	May-25	Jun-25	Jul-25	Aug-25	Sep-25	Oct-25	Nov-25	Dec-25	Jan-26	Feb-26	Mar-26	Apr-26	May-26	Total hours	Staff Hourly Rate	Total
	1	2	3	4	5	6	7	8	9	10	11	12	13	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20			
PRECONSTRUCTION STAFF PARTICIPATION	Pre	Pre	Pre	Pre	Pre	Pre	Pre	Pre	Pre	Pre	Pre	Bid	GMP	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Close	Close			
																																		0		$0
																																		0		$0
																																		0		$0
																																		0		$0
																																		0		$0
																																		0		$0
																																		0		$0
																																		0		$0
																																		0		$0
																																		0		$0
																																		0		$0
																																		0		$0
TOTAL PRECONTSTRUCTION STAFF COSTS																																		**TOTAL HOURS:**	**0**	**TOTAL COST:**	**$0**

	Sep-23	Oct-23	Nov-23	Dec-23	Jan-24	Feb-24	Mar-24	Apr-24	May-24	Jun-24	Jul-24	Aug-24	Sep-24	Oct-24	Nov-24	Dec-24	Jan-25	Feb-25	Mar-25	Apr-25	May-25	Jun-25	Jul-25	Aug-25	Sep-25	Oct-25	Nov-25	Dec-25	Jan-26	Feb-26	Mar-26	Apr-26	May-26	Total hours	Staff Hourly Rate	Total
	1	2	3	4	5	6	7	8	9	10	11	12	13	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20			
CONSTRUCTION STAFF PARTICIPATION	Pre	Pre	Pre	Pre	Pre	Pre	Pre	Pre	Pre	Pre	Pre	Bid	GMP	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Close	Close			
																																		0		$0
																																		0		$0
																																		0		$0
																																		0		$0
																																		0		$0
																																		0		$0
																																		0		$0
																																		0		$0
																																		0		$0
																																		0		$0
TOTAL CONSTRUCTION PHASE STAFF COSTS																																		**TOTAL HOURS:**	**0**	**TOTAL COST:**	**$ -**

	Sep-23	Oct-23	Nov-23	Dec-23	Jan-24	Feb-24	Mar-24	Apr-24	May-24	Jun-24	Jul-24	Aug-24	Sep-24	Oct-24	Nov-24	Dec-24	Jan-25	Feb-25	Mar-25	Apr-25	May-25	Jun-25	Jul-25	Aug-25	Sep-25	Oct-25	Nov-25	Dec-25	Jan-26	Feb-26	Mar-26	Apr-26	May-26	Total
	1	2	3	4	5	6	7	8	9	10	11	12	13	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	
GENERAL REQUIREMENTS (LIST AND DISTRIBUTE COST)	Pre	Pre	Pre	Pre	Pre	Pre	Pre	Pre	Pre	Pre	Pre	Bid	GMP	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Con	Close	Close	
																																		$0
																																		$0
																																		$0
																																		$0
																																		$0
																																		$0
																																		$0
																																		$0
																																		$0
																																		$0
TOTAL GENERAL REQUIREMENTS / REIMBURSEABLE EXPENSES																																		**TOTAL COST:**	**$ -**
																																TOTAL GENERAL CONDITIONS (STAFF + GENERAL REQUIREMENTS):		**$ -**